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1. BACKGROUND:  

The Government of the Republic of Moldova is implementing the Modernization and Improvement 

of Rehabilitation Services Project, financed by the International Bank for Reconstruction and 

Development loan. The Ministry of Health, (the Client), is the competent authority for the 

implementation of the Project which will be carried out in the district and republican public hospital 

healthcare institutions 

The project aims to strengthen noncommunicable disease (NCD) care by improving prevention and 

rehabilitation services, with a focus on stroke and heart attacks, at all levels of the health system 

The project seeks to address Moldova’s NCD burden and improve the provision of rehabilitation 

services through four key directions: 

Firstly, it will strengthen emergency care to diagnose and promptly treat patients with acute 

healthcare needs, such as acute myocardial infarction (AMI) or stroke. Prompt treatment is critical 

to reducing the likelihood of severe and long-term disability and entails strengthening hospital 

equipment and infrastructure.  

Secondly, the Project will strengthen restorative rehabilitation or service provision immediately 

following an acute episode. Restorative rehabilitation focuses on interventions that improve 

impairments or cognition to get maximal recovery of function. It can be delivered in hospital 

settings or in dedicated facilities. These first two areas will be the focus of Component 1.          

Thirdly, the Project will strengthen PHC services to provide integrated step-down care. This may 

include supportive rehabilitation, which increases a person’s self-care ability and mobility. It also 

includes preventive rehabilitation to support patients shortly after a new diagnosis through the 

provision of education and interventions to prevent or slow the onset of further impairments. 

 Fourthly, the Project will strengthen primary and secondary prevention in PHC settings to manage 

NCDs and reduce the likelihood of initial and recurrent acute episodes. The third and fourth types 

of services, the focus of Component 2, can be delivered in community settings. Their provision in 

these settings is important for positioning the health system on a path away from hospital-centric 

care that is expensive and unsustainable.  

One of the objectives of the project is to improve the quality of rehabilitation services provided in 

hospitals by carrying out repair works and equipping them with adequate equipment. 

The repair works will optimize the functionality of the rehabilitation units, ensuring a comfortable 

and modernized environment for both patients and medical staff, thus contributing to the provision 

of efficient and cost-effective care. 

The Client therefore requires the services of a design consultancy firm (the Consultants) to prepare 

designs, working drawings, specifications and cost estimates for the repair works of the spaces, as 

well as to provide author supervision services for the repair works. 

These Terms of Reference (TORs) set out the details of the assignment together with the duties and 

responsibilities of the Consultant and should form the basis for the formulation of technical and 

financial proposals.    

 

2. QUALIFICATIONS OF CONSULTANTS  

The consultant should be a registered firm or be part of it and employ eligible individuals and staff 

in accordance with the "World Bank Procurement Regulations for IPF Borrowers," July 2016, 

revised in September 2023.  

(https://thedocs.worldbank.org/en/doc/6c0602876d68949e80820507d90a14ed-

0290012023/original/Procurement-Regulations-September-2023.pdf ) 

The Consultant should have demonstrated experience and have the necessary key personnel 

required to carry out the services. The Consultant should have extensive experience in the design of 

hospitals and other health facilities and of works of a similar nature to those set out in these Terms 

of Reference.   

The Consultant shall ensure adequate staffing resources are available to complete the work within 

the shortest time possible and shall not engage in any assignment that may place them in the 

position of not being able to carry out the specific services described in these TORs. 

https://thedocs.worldbank.org/en/doc/6c0602876d68949e80820507d90a14ed-0290012023/original/Procurement-Regulations-September-2023.pdf
https://thedocs.worldbank.org/en/doc/6c0602876d68949e80820507d90a14ed-0290012023/original/Procurement-Regulations-September-2023.pdf
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3. OBJECTIVES OF THE CONSULTANCY 

The general objectives of the consultancy will consist of providing architectural and engineering 

services, including preparing drawings, specifications, quantity lists, and cost estimates for the 

renovations along with equipment and furniture specifications. The consultant will also supervise 

the repair works at each building. 

The design goal is to create functional rehabilitation units that will align with best practices and 

relevant legislation in the field of medical facility construction and stay within allocated budget. 

The consultant will work closely with the MoH to ensure cost-effective renovations. 

The consultant will develop technical documentation, specifications and cost estimates for repairing 

rehabilitation units in public medical institutions. 

Note: The specific standards required for the design will be incorporated into the Request for 

Proposals (RFP), which will be issued following the shortlisting process. At that stage, the 

shortlisted candidate will receive complete information regarding the relevant standards and 

technical regulations needed to prepare the detailed proposal. The design will be adjusted 

accordingly to ensure full compliance with all applicable regulatory and technical requirements 

 

4. SCOPE OF SERVICES 

The consultancy services will be carried out in two phases: 

Phase 1: Prepare projects, drawings, specifications, cost estimates, calculations, equipment 

drawings.  

The consultant will provide surveying, design, documentation services. This includes: preparing 

designs, cost estimates, architectural and engineering drawings, bills of quantities, technical 

specifications, equipment and furniture specifications. The consultant will prepare the cost 

estimates based on the resource method (forms 1, 3, 7, and 5 of the WinSmeta) and will present the 

technical specifications of construction materials and equipment (electrical, ventilation, air 

conditioning, automation, etc.). The consultant will collect the necessary documents required for 

the design activities and obtain the necessary approvals from the relevant authorities, ensuring that 

all project documentation includes the required approvals from institutions (public health, state fire 

safety oversight, architecture, electrification, water, sewage, gas, district heating, project and 

construction verification, etc.) needed for the renovation process. The Consultant shall apply 

Quality assurance to all project documentation and use a computer-aided design (CAD) system for 

the efficient transfer of information. 

 

Phase 2: Author Supervision of the repair works to ensure that the works are carried out in 

accordance with the drawings and contract specifications, on time, within the contract budget, and 

to the specified standards. It will also include monitoring the works during the warranty period and 

signing off on the works at the end of this period. 

 

Phase 2 will start only after the successful completion of Phase 1 and the signing of contracts based 

on the results of biddings for the civil works for the medical facilities. 

 

Hospital subject to modernization of rehabilitation units 

The rehabilitation services to be provided at the facility include general rehabilitation, neurological 

rehabilitation, cardiac rehabilitation, musculoskeletal rehabilitation, oncological rehabilitation, and 

respiratory rehabilitation. These services will cater to both adults and children, ensuring 

comprehensive care for a variety of rehabilitation needs. The facility should be equipped with the 

necessary beds and resources to support these specialized rehabilitation programs. The institution 

where the rehabilitation units are to be modernized is listed in Table No. 1 below. 
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Table No.1 

 

No. Public Medico-Sanitary 

Institution 

Address Floor area  Number 

of beds 

 

1. Republican Children's 

Rehabilitation Center 

Str. Grenoble ,147, Chisinau 4540,00 36 

 

MoH will provide all necessary information to support the launch and development of the project. 

This includes specific provisions regarding project solutions and any additional information, the list 

of hospitals subject to modernization of rehabilitation units including details of the areas to be 

modernized (see above Table no.1), the legal basis for the project's development (Annex 1), 

requirements for the preparation of documentation (Annex 2), tests to be conducted during the 

works process (Annex 3)  and the project's development conditions (Annex 4). 

 

5. ACTIVITIES 

 

Phase 1: DESIGN AND DOCUMENTATION 

The Consultant is responsible for carrying out a comprehensive set of design and documentation 

services. These activities will include, but will not be limited to, the following: 

 

1.1 Site visits 

The consultant will visit all the buildings where the rehabilitation units to be repaired and collect 

necessary information in order to prepare accurate plans of the existing units.  

 

1.2. Architectural services 

The Consultant develops the necessary solutions and prepares the following documents:  

• designs for all facilities such that they can provide the standard of service required of them; 

• work drawings including all dimensional details and specifications; 

• situation plan; (if needed); 

• general plan, including coordination; (if needed); 

• assistance to the cost estimates expert in the preparation of expenditure estimates. 

 

The Consultant shall provide all approvals and permits according to Code no. 434 of 28.12.2023 

Urbanism and Constructions. 

 

1.3. Civil, Mechanical & Services Engineering Services  

The Consultant provides design the following systems and specifies the requirement to them:  

• plumbing installations; (water supplies and sewerage networks, medical gas supply); 

• heating, air conditioning and ventilation systems; 

• medical equipment specifications; 

• furniture specifications; 

• automation; 

• assistance to the cost estimates expert in the preparation of cost estimates. 

Note: all necessary details and dimensions should be provided. 

 

The Consultant shall provide all approvals and permits according to Code no. 434 of 28.12.2023 

Urbanism and Constructions. 

 

1.4. Structural Engineering Services 

The Consultant conducts technical evaluations of the buildings and develops the following: 

• elaboration of technical expertise of constructions and installations; 
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• assistance to the cost estimates expert in the preparation of cost estimates. 

Note: all necessary details and dimensions should be provided. 

 

The Consultant shall provide all approvals and permits according to Code no. 434 of 28.12.2023 

Urbanism and Constructions. 

 

1.5. Electrical Engineering Services 

The services include evaluation of the buildings, design and plan the following: 

• the incoming supply from the supply authority’s service and any high voltage reticulation; 

• consumer mains, sub-mains, distribution boards; 

• switchboards, earthing and metering; 

• emergency lighting and exit indicators; 

• power to specific items of fixed plant and equipment; 

• IT infrastructure, including UPS systems; 

• fire protection and fire warning systems; 

• electrical discharge protection systems; 

• assistance to the cost estimates expert in the preparation of the cost estimates. 

Note: all necessary details and dimensions should be provided. 

 

The Consultant shall provide all approvals and permits according to Code no. 434 of 28.12.2023 

Urbanism and Constructions. 

 

1.6. Cost Estimates Services 

• preparation of cost estimates, included in the services 1.1 – 1.5 above; 

• preparation of list of the quantities of works. 

 

1.7 Environmental and Social Impact Assessment and Environmental and Social Management 

Plan 

The Consultant should prepare an Environmental and Social Impact Assessment (ESIA) for all 

renovation sites.  This assessment will inform the designs process. The Consultant will ensure that 

environmental, social, and health and safety (ESHS) aspects comply with the World Bank’s 

policies and GOT legislation.  Site visits will be conducted to assess potential impacts. The 

ESIA/ESMP reports will be reviewed by the Social and Environmental Specialist in the PIU and 

the World Bank, and finalized before bidding to be included in the procurement package for civil 

works. 

 

Phase 2: AUTHOR SUPERVISION 

The activities of the Consultant, with respect to the author supervision of the renovation works at 

each facility will include but not be restricted to the following: 

• verification of the correct execution of the works; 

• to participate in the reception of construction works that have reached certain phases, set out 

in the project documentation; 

• to determine how to deal with shortcomings and defects, arising during the execution, and to 

supervise the application, within the site, of the adopted project solutions, at the request of the 

Client; 

• to participate in the drawing up of the Construction Technical Book; 

• inspecting and supervising construction works to ensure that repairs are carried out in 

accordance with drawings and specifications and in accordance within the contract amount; 

• measuring the work as completed; 

• supervising the testing of materials as specified in the contract documents and ensuring that 

the materials used comply with the tender specifications; 
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• informing the Client of any deviations from the contract drawings and documents by the 

contractor; 

• advising the Client on possible problems or necessary changes as they arise, which will 

generate additional costs and ways to avoid these costs if possible; 

• advising the Client on any complaints of the contractor or on any other contractual problems 

arising during the works; 

• preparing accurate ‘as-built’ drawings of the facilities after completion of the works; 

• carrying out any other tasks related to the supervision of the works, at the request of the 

Client. 

 

Note: The Consultant will not issue any instructions to the contractors that will change the agreed 

design or construction of the buildings; that will impede the progress of the works; that will 

lengthen the contract period or that will add to the cost of the works without first agreeing these 

measures with, and obtaining the written authority of Client. 

 

6. DURATION OF CONSULTANCY AND CONTRACTING MODALITY 

 

The duration of this assignment is expected to be approximately 16 months. 

 

Deliverables:  

No. Deliverables Dates from the date of 

signing the contract 

1 The Inception Report will include documentation regarding the 

examination of the spaces for organizing rehabilitation services, the 

technical expertise of the buildings (if applicable), measurement 

works, the project draft, which will include floor plans, room 

specifications, and their surface area, coordinated with the Client 

and the Beneficiary. It will also include the collection of the 

necessary set of documents for carrying out the design activities, 

including approvals from the competent public health authority and 

the state fire safety supervision body, as well as connections to gas, 

water, sewage, electricity, heating networks, etc. The report will 

include the design brief approved by the Client and the Beneficiary.  

 

Within 30 calendar days 

2 Intermediate Report on the results obtained: it will contain the 

execution project with the compartments specified in the NCM 

Construction Regulations A.07.02-2012 / A1: 2017 ”Procedure for 

elaboration, permitting, approval and framework content of the 

project documentation for the construction. Main requirements and 

provisions”. 

Within 150 calendar days 

3 The Final Report shall contain the execution project mentioned in 

the verified Intermediate Period Report, as well as all the expert 

opinions and approvals established according to the legal 

provisions. Supporting the project documentation in the respective 

bodies is within the competence of the project designer-author.  

Final Report for Phase 1 approved by the Client 

 

Within 180 calendar days 

The ESIA/ESMP Reports 

 

4 The Post-Design Report (Phase 2: Author Supervison) will 

include the description of the rendered services of the consultant on 

the author's supervision of the renovation works and the follow-up 

Within 300 calendar days 

from the commencement 

of Phase 2 of the 
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of the construction phases, the revision of the project 

documentation for clarifications and completions (corrections, 

revisions and updates of drawings and details), recommendations 

for material selection and approval, the author supervision by 

ensuring the verification of the correct execution of the construction 

works, within all renovation activity.  

Contract 

 

Phase 1 and 2 of the work will be carried out under a World Bank template lump-sum contract 

with payments linked to deliverables to be approved by the MoH and payments will be withheld 

until the submitted deliverables are approved.   

 

7. REPORTING 

The consultant will report to the MoH. 

 

REPORTING REQUIREMENTS 

 

1. Inception Report. The Inception Report of activity will be submitted at the end of 30 calendar 

days from the date of signing the Contract); 

The Inception Report will include documentation regarding the examination of the spaces for 

organizing rehabilitation services, the technical expertise of the buildings (if applicable), 

measurement works, the project draft, which will include floor plans, room specifications, and their 

surface area, coordinated with the Client and the Beneficiary. It will also include the collection of 

the necessary set of documents for carrying out the design activities, including approvals from the 

competent public health authority and the state fire safety supervision body, as well as connections 

to gas, water, sewage, electricity, heating networks, etc. The report will include the design brief 

approved by the Client and the Beneficiary.  

 

2. Intermediary Report. The Intermediary Period Report of activity will be submitted at the end of 

150 calendar days from the date of signing the Contract. 

Intermediate Report on the results obtained: it will contain the execution project with the 

compartments specified in the NCM Construction Regulations A.07.02-2012 / A1: 2017 

”Procedure for elaboration, permitting, approval and framework content of the project 

documentation for the construction. Main requirements and provisions”.  

 

3. Final Report. The Final Report will be submitted at the end of 180 days from the date of signing 

the Contract 

The Final Report shall contain the execution project mentioned in the verified Intermediate Period 

Report, as well as all the expert opinions and approvals established according to the legal 

provisions. Supporting the project documentation in the respective bodies is within the competence 

of the project designer-author.  

 

4. Post-design Report. The report will be presented at the end of the repair works (about 10 

months from the commencement of Phase 2 of the Contract) 

The Post-Design Report will include the description of the rendered services of the consultant on 

the author's supervision of the renovation works and the follow-up of the construction phases, the 

revision of the project documentation for clarifications and completions (corrections, revisions and 

updates of drawings and details), recommendations for material selection and approval, the author 

supervision by ensuring the verification of the correct execution of the construction works, within 

all renovation activity. 

All written documents will be presented to the Client in the state language, in written form on paper 

and electronic version applicable and acceptable by the Client, compatible with the software and 

databases used in the country. Electronic data stored as files on the shared server will be protected 
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from all illegal access. The Consultant does not have the right to publish the full or partial content, 

or some materials, according to the provisions of the contract, without the prior Client’s consent. 

 

8. QUALIFICATIONS & STAFFING REQUIREMENTS 

The following minimum qualifications and experience are required and will be used to evaluate the 

consulting firms who have provided bids. Consulting firms should have the necessary qualifications 

and experience for carrying out this assignment. They should be able to demonstrate at least 10 

years of experience in providing similar services and in at least 3 similar assignments successfully 

performed in the last 5 years. 

Consulting firms should propose a team of experts (Key Staff) who will carry out the services in 

Phases 1 and 2.  The team should include the specialists set out below. 

 

Team composition: Key Staff for Phase 1 and 2 

The following minimum qualifications and experience are required and will be used to evaluate the 

consulting firms who have provided bids. Consulting firms should have the necessary qualifications 

and experience for carrying out this assignment. They should be able to demonstrate at least 10 

years of experience in providing similar services and in at least 3 similar assignments successfully 

performed in the last 5 years.  

The consultants will have to provide the following key staff, as well as any additional staff needed 

to complete the work defined in phases 1 and 2 of the TOR. Key personnel will need to have the 

qualifications and experience set out below: 

 

Team Leader 

The team leader will ensure the overall management of the design program and will have to provide 

sufficient time to effectively manage the deliverables of the team members and will be responsible 

for the delivery of the project within the specified time frame. He/she will be a specialist principal 

architect, engineer or project manager with the following qualifications, skills and experience: 

 

Qualifications: Technical-professional attestation certificate, Bachelor’s degree or higher in 

architecture/constructions, engineering or project management from a recognized university and a 

recognized professional qualification from the country of origin or residence together with: 

• Proven project management skills; 

• PC knowledge – AutoCAD, MS Office, MS Project, etc. 

Professional experience 

At least 15 years of professional experience including: 

• Experience of managing large projects and comparable technical requirements. 

• Experience in project management and coordination of deliverables provided by specialists from 

other disciplines in order to achieve joint projects; 

• Design, management and supervision of large-scale construction projects; 

• Experience in managing construction contracts financed by the World Bank will have an 

advantage. 

 

Architect 

The Architect should provide sufficient inputs during the Phase 1 to complete the design and 

contract documentation for the new buildings.  

 

Qualifications: 

Technical-professional attestation certificate, Bachelor’s degree or higher in architecture from a 

recognized university and a recognized professional qualification from the country of origin or 

residence together with: 

• PC knowledge – AutoCAD, MS Office, etc. 

Professional experience 
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Professional experience of at least 10 years which should have included: 

• Elaboration and supervision of construction projects; 

 

Structural Engineer 

The Structural Engineer will provide his/her inputs as necessary during Phase 1 elaboration of the 

technical expertise of the constructions and installations. 

 

Qualifications 

Technical-professional attestation certificate, Bachelor’s degree or higher in civil engineering from 

a recognized university and a recognized professional qualification from the country of origin or 

residence 

Professional experience 

Professional experience of at least 10 years in the development of technical expertise in 

constructions and installations. 

 

Civil Engineer 

The Civil Engineer will provide the necessary input to Phase 1 regarding the design of the repair 

works. 

 

Qualifications 

Technical-professional attestation certificate, Bachelor’s degree or higher in civil engineering from 

a recognized university and a recognized professional qualification from the country of origin or 

residence.  

Professional experience 

t least 10 years of professional experience with good practical knowledge of civil engineering 

design and application. 

 

Mechanical/Service Engineer 

The Mechanical/Services Engineer will provide his/her inputs as necessary during Phase 1 in terms 

of services design, services drawings and specifications. 

 

Qualifications 

Technical-professional attestation certificate, Bachelor’s degree or higher in mechanical/services 

engineering from a recognized university and a recognized professional qualification from the 

country of origin or residence.  

Professional experience 

At least 10 years of professional experience with a good knowledge of mechanical 

engineering/services regulations. 

 

Electrical Engineer 

 

The Electrical Engineer will provide his/her inputs during Phase 1 in terms of the electrical design, 

electrical drawings and specifications. 

 

Qualifications 

Technical-professional attestation certificate, Bachelor’s degree or higher in mechanical/services 

engineering from a recognized university and a recognized professional qualification from the 

country of origin or residence.  

Professional experience 

Professional experience of at least 10 years with a good knowledge of electrical engineering 

regulations. 

 



 10 

Cost Estimates Expert 

The cost estimate expert will provide its services at Phase 1 in terms of list of quantities of works, 

cost estimates. 

 

Qualifications and competences 

Technical-professional attestation certificate, Bachelor’s degree or higher in mechanical/services 

engineering from a recognized university and a recognized professional qualification from the 

country of origin or residence.  

Professional experience  

At least 10 years of professional experience in drawing up expense estimates and drawing up lists 

of quantities of works. 

 

Environmental, Health and Social Specialist 

The environmental and social specialist will prepare the ESIA/ESMP for the new buildings 

including an assessment of the potential environmental, health, safety and social impacts associated 

with the construction works, appropriate mitigation measures and the development of ESHS clauses 

(as required) for the works procurement document. 

 

Qualifications 

Bachelor's degree or higher in engineering/environmental science and/or social studies. 

Professional experience 

At least 5 years of field work experience in environmental, health and social impact assessment, 

management planning and monitoring of urban infrastructure projects, in similar positions in at 

least 3 long-term projects. 

Knowledge of the World Bank’s environmental and social protection requirements is essential. 

A demonstrated ability to produce high quality written ESIAs, management plans and monitoring 

reports in English is necessary.  

 

Team composition: Key Personnel for Phase 2 

 

During Phase 2, the key personnel of the consulting company that worked on Phase 1 will take 

responsibility and provide input for the following: 

 

Team Leader 

The Team Leader will take overall responsibility for the management of the works; carry out site 

inspections of the works as necessary; to resolve any problems with the implementation of the 

works. 

Architect 

The Architect will take responsibility for resolving any problems with the design and 

documentation of the buildings and be available to resolve any problems. 

Structural Engineer  

The Structural Engineer will resolve any issues relating to the structure of the building and carry 

out any necessary inspections. 

Civil Engineer 

The Civil Engineer will resolve any issues relating to the site works drawings and specifications. 

Mechanical/Services Engineer 

The Mechanical/Services Engineer will resolve any issues relating to the service drawings and 

specifications. 

Electrical Engineer 

The Electrical Engineer will resolve any issues relating to the electrical drawings, installations and 

specifications. 
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9. ANNEXES 

• Annex 1 The legal base related to the project development 

• Annex 2 Requirements regarding the document’s elaboration 

• Annex 3 Tests provided in the project 

• Annex 4 Project’s development conditions  

 

SCOPE OF SPECIAL PROVISIONS 

1. The special provisions do not supplement the provisions of the regulations in force, but 

supplement and specify certain details and the way of interpretation. 

2. Compliance with the provisions of the legislation and regulations in force in the field of 

construction, as well as with the special provisions, is mandatory for the contractor of the design 

services and constitutes the basis for the quality and reception check of the project for the execution 

of the modernization works of the rehabilitation units.  

3. The specific provisions do not cancel the contractor's obligations to comply with the applicable 

legislation, regulations and specific standards in force on the date of execution of the design works. 

 

Annex 1 

THE LEGAL BASE RELATED TO THE PROJECT DEVELOPMENT  

 

1. The execution project will be elaborated based on the following legislative and normative 

documents: 

a) Code no. 434 of 28.12.2023 Urbanism and Constructions;  

b) Government Decision no. 663 of 23.07.2010 for the approval of the Sanitary Regulation on 

hygiene conditions for medical-sanitary institutions; 

c) Technical standards and regulations in the field of construction, in force in the Republic of 

Moldova;  

d) NCM C.01.04-2005 "Administrative Buildings. Design rules";  

e) NCM E.01.02-2005 "Regulation on the establishment of categories of importance of 

constructions ";  

f) NCM E.03.02-2014 "Fire Protection of Buildings and Installations";  

g) NCM C.04.03:2015 Covers. Design rules;  

h) NCM C.04.04:2015 Flooring. Design rules;  

i) SNiP 2.01.01-82 "Climatology and geophysics of constructions";  

j) SNiP 2.04.05-91 "Heating, ventilation, and conditioning";  

k) SM GOST 30494-2011 "Housing and administrative buildings. Parameters of microclimate in 

rooms". 

2. When preparing the execution project, the provisions of the following documents shall be 

observed: 

a)  Urban planning certificate, drawn up by the Local Public Administration: 

b) The opinion of the competent authority in the field of public health and the body of state 

supervision of measures against fires; 

c) Technical expertise report, registered with the Ministry of Infrastructure and Regional 

Development. 

 

 

Annex 2 

REQUIREMENTS REGARDING THE DOCUMENTS ELABORATION 

 

1. The project for the modernization of the spaces for the organization of rehabilitation services 

within the district and republican public hospital institutions will be developed in a single phase 

(phase - "Project of execution"), according to NCM A.07.02-2012/A1:2017"Procedurefor 



 12 

elaboration, approval, approval and framework content of the project documentation for 

constructions. Main requirements and provisions’.  

 

2. The works for the modernization of the spaces for the organization of rehabilitation services 

within the district and republican public hospital institutions will be designed according to NCM 

C.01.04-2005 "Administrative buildings. Design rules". 

 

3. The documents for the modernization works of the units for the organization of rehabilitation 

services will be provided the following compartments: 

a) General explanatory memorandum; 

b) Reveals of the existing building (to be completed in a separate album); 

d) Project outline (to be completed in a separate album); 

e) The project for the modernization of the premises; 

f) The project of organizing the construction site; 

f) The draft measures to ensure fire safety; 

h) Instructions regarding the follow-up of the in-service behavior of the construction; 

i) Instructions on the operation of the ventilation and air conditioning system and the fire alarm 

system; 

i) List of quantities of works, calculated and signed by the designer; 

j) Expenses estimate budget. 

 

Annex 3 

TESTS PROVIDED IN THE DOCUMENTS 

1. The designer will envisage in the explanatory memorandum, as mandatory, for the construction 

executor the following laboratory tests of the materials and works at the Architecture department: 

a) Laboratory tests of the sand cement mortar brand for: 

* leveling screeds for floors; 

* mortar for shotcrete plasters. 

b) Laboratory tests of the concrete for the floor support layer. 

c) Other tests proposed by the designer. 

 

2. The designer shall envisage in the explanatory memorandum, as mandatory, for the construction 

contractor the following laboratory tests of the materials and works in relation to the Strength 

compartment: 

a) Laboratory tests of concrete for the elements of the resistance structure 

b) Other tests proposed by the designer. 

 

3. The designer shall envisage in the explanatory memorandum, as mandatory, the following tests  

related to the  internal heating, ventilation and air conditioning systems, medical gases: 

a) Individual tests of machinery and equipment. 

b) Testing the tightness level of the heating system (hydrostatic and manometric test). 

c) Heating system test (thermal test). 

d) The test regarding the functioning of the heating system and its delivery to the beneficiary 

together with drafting the report of complex tests. 

e) Attempts and tests of ventilation and air conditioning systems. 

f) Tests regarding the functioning of the ventilation and air conditioning systems and their delivery 

to the beneficiary with the elaboration of the minutes of complex tests. 

g) Commissioning of heating, ventilation and air conditioning systems, preparation of execution 

documentation, handing over of the user manual, guarantee certificates and training of the 

beneficiary's staff. 
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4. The engineer shall provide in the explanatory memorandum, as mandatory, the following tests of 

the internal water and sewerage systems: 

a) Tests of water pipes under pressure and tightness with air and water. 

b) Testing of water-tight sewer pipes. 

c) Tests of fire extinguishing systems. 

d) Tests regarding the operation of the water and sewerage system and its delivery to the 

beneficiary. 

 

5. The designer shall provide in the explanatory memorandum, as mandatory, the following tests of 

the interior electrical systems. 

a) Measuring the insulation resistance of cables below 1000V; 

b) Measuring the insulation resistance of electrical equipment, electrical receivers (lighting fixtures, 

technological equipment, heating, ventilation and air conditioning systems, refrigeration receivers, 

etc.); 

c) Measuring the earthing resistance; 

d) Checking the continuity of the connections between the grounding and the installations 

connected to it; 

e) Verification of the actuation of the protection devices in the electrical installations with the 

grounded neutral. 

f) Tests and measurements ordered by the connection notices. 

g) Complex tests regarding the functioning of the internal electrical system with its delivery to the 

beneficiary. 

h) Commissioning of the electrical system, preparation of execution documentation, delivery of the 

user manual and training of personnel. 

 

6. The tests provided for in this subchapter C.2 shall be stipulated in the explanatory memoranda of 

the respective compartments, as well as on the corresponding plates. 

6.1 The designer shall provide in the explanatory memorandum that tests of low-current 

engineering networks, fire protection, access control are mandatory. 

6.2 The designer shall provide for the commissioning of low current engineering networks, the 

training of personnel, the delivery of the user manual, the adjustment and commissioning services 

of the installed machine and devices. 

 

7. In the design process, the designer is obliged to obtain the approval from the engineering services 

of the medical institution (in particular: heating and ventilation, water and sewerage, electricity) of 

the proposed solutions. 

 

Annex 4 

PROJECT DEVELOPMENT CONDITIONS 

 

When preparing the project for the execution of the modernization works for the organization of the 

rehabilitation services, the designer shall comply with the following project development 

conditions:  

a) The project will be developed in 4 copies, of which one original and three copies, in 

computerized system "AUTOCAD", in Romanian. 

b) The designer will be responsible for verifying the project in the established manner (The contract 

with the project verifiers is concluded by the designer). 

c) The designer will coordinate the candidacy of the project verifiers with the Client. 

e) Obtaining all the necessary approvals for connection to electricity, water, sewerage, 

telecommunications networks, etc. 
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i) The designer will obtain and pay the payment for the verification of the project and all the 

approvals (including the notices of connection to utilities) and other permissive acts related to the 

elaboration of the project. 

f) The designer will be responsible for monitoring the application of the project (author control). 

 


